STATE OF CALI FORNI A BI' D SUMMARY

Bl D OPENI NG DATE 07/ 24/ 03 I N SAN BERNARDI NO COUNTY NEAR
CONTRACT NUMBER 08- 1A76U4 CRESTLI NE FROM 0. 6 KM NORTH OF
LOCATI ON 08- SBD-138-37.1/37.5 ROUTE 18 AND 138 SEPARATI ON
ROADWAY AND SLOPE STABI LI ZATI ON
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPCSALS | SSUED 26 FUND TOTAL HA42 3,076, 000

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
07/ 25/ 03
CONTRACT CCDE 'B
50 CONTRACT | TEMS

FEDERAL Al D ACNH-P138-(030)E

TOTAL NUMBER OF WORKI NG DAYS 210
PERCENT UNDER EST 7.93

818 367-2177
00804118
FAX 661 259-9183

909 356-8880
00532499
FAX 909 356-1299

530 223-6605
00789082
FAX 530 223-3879

949 367-1941

NUMBER OF BI DDERS 4 ENG NEERS EST 2,615, 000. 00 AMOUNT UNDER 207, 337. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,407, 663. 00 3 CALEX ENG NEERI NG COVMPANY
23651 N PI NE STREET
NEWHALL CA 91321
2 2,442,413. 00 4 D WPONELL CONSTRUCTI ON I NC
P O BOX 1406
FONTANA CA 92334- 1406
3 3,069, 652. 00 2 STI MPEL W EBELHAUS ASSCCI ATES
P O BOX 492335
REDDI NG CA 96049- 2335
4 3,073, 434. 40 1 L T EXCAVATING Il I NC

27601 FORBER ROAD
LAGUNA NI GUEL CA 92677

00754824
FAX 949 582-2334



08- 1A76U4
08- SBD- 138
07/ 24/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

07/ 25/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
2788 VENTURA DRI VE
LI NCOLN CA 95648

BAYWOOD ENVI RONVENTAL
7 MOUNT LASSEN DRI VE STE A257
SAN RAFAEL CA 94902

BOULDERSCAPE | NC
34249 CAM NO CAPI STRANO 215
CAPI STRANO BEACH CA 92624

CCP
17570 AUCTI ON YARD ROAD
COTTONWOCD CA 96022

G L M CONTRACTORS
REDLANDS CA

H GH TECH ROCK FALL
2328 HAWIHORNE STREET
FOREST GROVE OR 97116

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY | NC
1450 FI TZGERALD AVENUE
RIALTO CA 92376

| TEM 33 ( PARTI AL)

| TEM 4

| TEMS 36 AND 41 ( PARTI AL)

| TEM5S 42 AND 43

| TEM5 37 AND 38

I TEMS 2, 27, 28 AND 45

I TEMS 6, 7, 10 AND 40 ( PARTI AL)

ITEMS 7 THRU 9, 12 AND 49 (PARTIAL)



08- 1A76U4 Bl D245

08- SBD- 138 PAGE 3

07/ 24/ 03 07/ 25/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE VETAL BEAM GUARD RAI L
SUN VALLEY CA
DRI LL TECH SO L NAILS AND SHOTCRETE
CORONA CA
G L M CONTRACTCRS REI NFORCI NG STEEL
REDLANDS CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
POMY CA
SUDHAKAR STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE FENCI NG AND METAL BEAM GUARD RAI L
RI VERSI DE CA
DRI LL TECH DRI LLI NG SO L NAIL WALL, TEXTURED SHOTCRETE, REBAR AND SHOTCRETE
CORONA CA
H GH TECH ROCK FALL CONSTRUCTI ON SLOPE STABI LI ZATI ON AND ROCK FENCE
FOREST GROVE OR
PAVEMENT RECYCLI NG SYSTEMS COLD PLAN ASPHALT CONCRETE
RI VERSI DE CA

CONTI NUED ON NEXT PAGE



08- 1A76U4
08- SBD- 138
07/ 24/ 03
L

Bl DDER | D NAME AND ADDRESS

ST

OF

Bl D245

PAGE 4

07/ 25/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

STATEW DE SAFETY AND SI GNS
POMY CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
SUN VALLEY CA

DRILL TECH DRI LLI NG AND SHORI NG | NC
CORONA CA

H GH TECH ROCK FALL CONSTRUCTI ON
FOREST GROVE OR

H GH TECH ROCK FALL CONSTRUCTI ON
FOREST GROVE OR

R AND D STEEL
COVPTON CA

STATEW DE SAFETY AND SI GNS
POMY CA

SUDHAKAR COVPANY
RI ALTO CA

WESTERN PAVI NG
| RW NDALE CA

FENCI NG METAL BEAM GUARD RAI L AND ALASKA RAI LI NG

SO L NAIL, SHOTCRETE AND WALL REI NFORCI NG

CABLE NET

ROCK FENCE, SLOPE STABI LI ZATI ON, W RE MESH DRAPERY

EPOXY STEEL REI NFORCI NG

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS

STRI PI NG

ASPHALT PAVI NG REI NFORCI NG FABRI C, ASPHALT CONCRETE DI KE



08- 1A76U4 Bl D245

08- SBD- 138 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 24/ 03 07/ 25/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 031572 TEMPORARY SNAKE FENCE M 480 55. 00 26, 400. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
PROGRAM
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 33, 000. 00* 33, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 21, 000. 00* 21, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 61, 000. 00* 61, 000. 00
8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,520 .70 1, 764. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 10 37.00 370. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 4 6, 000. 00 24, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 460 110. 00 50, 600. 00
12 150710 REMOVE TRAFFI C STRI PE LS LUMP SUM 10, 000. 00* 10, 000. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 150 14. 00 2,100. 00
14 150805 REMOVE CULVERT M 12 80. 00 960. 00
15 150820 REMOVE | NLET LS LUMP SUM 1, 000. 00* 1, 000. 00
16 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 80 40. 00 3, 200. 00
17 151537 RECONSTRUCT FENCE ( TYPE W) M 200 125. 00 25, 000. 00
18 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 180 80. 00 14, 400. 00
19 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 1, 400 15. 00 21, 000. 00
20 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVP SUM 33, 000. 00* 33, 000. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 23, 000. 00* 23, 000. 00
22 190101 ROADWAY EXCAVATI ON MB 6, 280 56. 00 351, 680. 00
23 (F) 192001 STRUCTURE EXCAVATI ON VB 3,910 54.00 211, 140. 00
24 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAIL WALL) VB 340 31. 00 10, 540. 00
25 (F) 193028 STRUCTURE BACKFILL (SO L NAIL WALL) VB 445 40. 00 17, 800. 00
26 (S) 197060 SO L NAIL ASSEMBLY M 2,048 100. 00 204, 800. 00
27 (S) 031573 SLOPE STABI LI ZATI ON (W RE MESH DRAPERY) MR 3,070 19. 00 58, 330. 00
28 (S) 031574 SLOPE STABI LI ZATI ON MR 6, 420 73.00 468, 660. 00
(WRE MESH AND CABLE NET DRAPERY)
29 250201 CLASS 2 AGGREGATE SUBBASE MB 380 80. 00 30, 400. 00
30 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 750 73.00 127, 750. 00
31 393001 PAVEMENT REI NFORCI NG FABRI C MR 65 30. 00 1, 950. 00
32 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 970 22.00 21, 340. 00
AREA)
33 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 150 28.00 4, 200. 00
34 (F) 510050 STRUCTURAL CONCRETE VB 108 500. 00 54, 000. 00



08- 1A76U4 Bl D245

08- SBD- 138 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 24/ 03 07/ 25/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 13.7 1, 950. 00 26, 715. 00

36 (F) 049435 ARCHI TECTURAL CONCRETE M2 563 45. 00 25, 335. 00
( TEXTURE SHOTCRETE)

37 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 13, 800 1. 80 24, 840. 00

38 (SF) 520106 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 8, 000 3.10 24, 800. 00

39 (F) 530100 SHOTCRETE VB 169 775. 00 130, 975. 00

40 566011 ROADSI DE SI GN - ONE POST EA 3 375. 00 1, 125. 00

41 (S) 049436 PREPARE AND STAI N SHOTCRETE LS LUMP SUM 5, 900. 00* 5. 900. 00

42 664002 150 MM CORRUGATED STEEL Pl PE M 25 250. 00 6, 250. 00
(2.01 MV THI CK)

43 664016 450 MM CORRUGATED STEEL Pl PE M 34 275. 00 9, 350. 00
(2.77 MM THI CK)

44 750500 M SCELLANEOUS METAL KG 366 19. 00 6, 954. 00

45 809800 ROCK FENCE M 46 1, 250. 00 57, 500. 00

46 (F) 049437 ALASKA RAI LI NG M 66 710. 00 46, 860. 00

47 (S) 031575 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 9, 300. 00 18, 600. 00

48 031576 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 1, 700. 00 3, 400. 00

49 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 1, 670 2.50 4,175. 00
( SPRAYABLE)

50 999990 MOBI LI ZATI ON LS LUMP SUM 90, 000. 00* 90, 000. 00

TOTAL 2,407, 663. 00



08- 1A76U4 Bl D245
08- SBD- 138 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 24/ 03 07/ 25/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00* 2000. 00 7, 500. 00* 7500. 00 9, 900. 00~ 9900. 00
2 40. 00 19200. 00 57.00 27360. 00 48. 40 23232.00
3 1. 00* 1.00 6, 000. 00* 6000. 00 5, 500. 00~ 5500. 00
4 1, 000. 00* 1000. 00 6, 000. 00* 6000. 00 5, 500. 00* 5500. 00
5 30, 000. 00* 30000. 00 55, 000. 00* 55000. 00 79, 159. 52* 79159. 52
6 20, 000. 00* 20000. 00 17, 000. 00* 17000. 00 89, 195. 22* 89195. 22
7 200, 000. 00* 200000. 00 100, 000. 00* 100000. 00 193, 988. 63* 193988. 63
8 2.00 5040. 00 . 60 1512. 00 .61 1537. 20
9 45. 00 450. 00 30. 00 300. 00 33.00 330. 00
10 7, 000. 00 28000. 00 8, 000. 00 32000. 00 11, 913. 00 47652. 00
11 75. 00 34500. 00 85. 00 39100. 00 72.56 33377. 60
12 7,500. 00* 7500. 00 8, 000. 00* 8000. 00 8, 250. 00* 8250. 00
13 12. 00 1800. 00 25.00 3750. 00 26. 39 3958. 50
14 90. 00 1080. 00 215. 00 2580. 00 277. 04 3324. 48
15 2, 000. 00* 2000. 00 1, 300. 00~ 1300. 00 3, 390. 38~ 3390. 38
16 28. 00 2240. 00 34.00 2720. 00 31.90 2552. 00
17 60. 00 12000. 00 110. 00 22000. 00 110. 00 22000. 00
18 100. 00 18000. 00 70. 00 12600. 00 69. 30 12474. 00
19 8. 00 11200. 00 13. 00 18200. 00 3.30 4620. 00
20 75, 000. 00* 75000. 00 30, 100. 00* 30100. 00 33, 000. 00* 33000. 00
21 50, 000. 00* 50000. 00 42, 000. 00* 42000. 00 65, 607. 52* 65607. 52
22 40. 00 251200. 00 68. 00 427040. 00 76. 49 480357. 20
23 65. 00 254150. 00 90. 00 351900. 00 59.31 231902. 10
24 130. 00 44200. 00 160. 00 54400. 00 42. 39 14412. 60
25 65. 00 28925. 00 58. 00 25810. 00 52.43 23331. 35
26 90. 00 184320. 00 110. 00 225280. 00 95. 44 195461. 12
27 11. 00 33770. 00 17. 00 52190. 00 20. 44 62750. 80
28 59. 00 378780. 00 70. 00 449400. 00 64. 90 416658. 00
29 60. 00 22800. 00 90. 00 34200. 00 65. 07 24726. 60
30 66. 00 115500. 00 85. 00 148750. 00 113. 30 198275. 00
31 5.00 325. 00 3. 00 195. 00 49.78 3235.70
32 12. 00 11640. 00 60. 00 58200. 00 20. 08 19477. 60
33 40. 00 6000. 00 50. 00 7500. 00 19. 80 2970. 00
34 450. 00 48600. 00 830. 00 89640. 00 432.93 46756. 44
35 1, 200. 00 16440. 00 2,400. 00 32880. 00 757. 97 10384. 19
36 20. 00 11260. 00 40. 00 22520. 00 18.93 10657. 59
37 1.70 23460. 00 2.50 34500. 00 2.72 37536. 00
38 2.00 16000. 00 2.50 20000. 00 2.75 22000. 00
39 600. 00 101400. 00 700. 00 118300. 00 550. 78 93081. 82




| TEM

40
41
42
43
44
45
46
47
48
49

50
TOT

08- 1A76U4

08- SBD- 138
07/ 24/ 03
SECOND
BI D AMOUNT
220. 00 660. 00
30, 000. 00* 30000. 00
120. 00 3000. 00
400. 00 13600. 00
2.00 732. 00
950. 00 43700. 00
300. 00 19800. 00
7,500. 00 15000. 00
1, 400. 00 2800. 00
2.00 3340. 00
240, 000. 00* 240000. 00
2,442,413. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
250. 00 750
26, 000. 00* 26000
330. 00 8250
685. 00 23290
10. 00 3660
1, 150. 00 52900
650. 00 42900
8, 000. 00 16000
2,000. 00 4000
2.50 4175.
300, 000. 00* 300000
3,069, 652. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
220. 00 660
11, 685. 30* 11685
263. 84 6596
387.99 13191
3.19 1167
1, 515. 69 69721
1, 020. 80 67372
8, 250. 00 16500
1, 540. 00 3080
2.20 3674.
337, 262. 20* 337262
3,073,434. 40

Bl D245
PAGE 8
07/ 25/ 03



